

SECRET

Approved For Release 2000/04/18 : CIA-RDP81B00878R001400050006-1

7C Doc. No. 1131X5.79

Page 1 of 1

SAPC 12795
COPY 1 OF 3

Proposal: [REDACTED]

December 28, 1956 25X1A

STATEMENT OF WORK
STUDY OF TAPE WRAP PROBLEM ON SYSTEMS
1 AND 3 AIRBORNE RECORDER

The Contractor proposes to supply all of the engineering, labor, facilities, and materials necessary to investigate the cause of faulty tape wrap in the Systems 1 and 3 Airborne Recorder and to do necessary experimental work to develop design changes to correct the problem.

This work will be completed during December, 1956.

DOCUMENT NO. 5

NO CHANGE IN CLASS. X

IT DECLASSIFIED

CLASS. CHANGED TO: TS S C

NEXT REVIEW DATE: 2012

AUTH. HR 70.2

DATE 11/01/82 REVIEWER: 010906

"This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner is prohibited by law."

Approved For Release 2000/04/18 : CIA-RDP81B00878R001400050006-1

SECRET

K.R.C

SECRET

Proposal: [REDACTED]

December 28, 1956

25X1A

COST ESTIMATE
STUDY OF TAPE WRAP PROBLEM ON SYSTEMS
1 AND 3 AIRBORNE RECORDER

25X1A

25X1A

Labor


Hours Rate Amount

Engineering

Design and Drafting

Shop

Test and Inspection



25X1A

Overhead Expense at [REDACTED]

Material

General and Administrative
Expense at [REDACTED]

25X1A

TOTAL ESTIMATED COST

FEE at [REDACTED] 25X1A

TOTAL ESTIMATED COST INCLUDING FEE

SECRET